

Schedule BPO/ITES PLOT SCHEME- 0002/2024 (Rollover 2)

SN	Event Id	Plot No.	Sector	Area (PSQM)	Basic Rate (PSQM)	Metro Location (PSQM)	Location Charge (PSQM)	Total Land Rate (PSQM)	Premium	EMD	Increment Value	E-Auction Start date	E-Auction end date	Document Download Start Date	Document Download end Date	Last date of Registratio n EMD Processing Fee Depolst	Last date of Final submissions of documents
1	31323	1/30	KP-5	500.00	24,740.00	2,474.00	-	27,214.00	1,36,07,000	13,60,700	273	To be Notified Separately	To be Notified Separately	29.10.2024 3:00 PM	02.11.2024 5:00 PM	03.11.2024 5:00 PM	04.11.2024 5:00 PM
2	31324	1/31	KP-5	500.00	24,740.00	2,474.00	-	27,214.00	1,36,07,000	13,60,700	273	To be Notified Separately	To be Notified Separately	29.10.2024 3:00 PM	02.11.2024 5:00 PM	03.11.2024 5:00 PM	04.11.2024 5:00 PM
3	31325	1/34	KP-5	1000.00	24,740.00	2,474.00	-	27,214.00	2,72,14,000	27,21,400	273	To be Notified Separately	To be Notified Separately	29.10.2024 3:00 PM	02.11.2024 5:00 PM	03.11.2024 5:00 PM	04.11.2024 5:00 PM
4	31326	1/35	KP-5	1000.00	24,740.00	2,474.00	-	27,214.00	2,72,14,000	27,21,400	273	To be Notified Separately	To be Notified Separately	29.10.2024 3:00 PM	02.11.2024 5:00 PM	03.11.2024 5:00 PM	04.11.2024 5:00 PM
5	31327	1/36	KP-5	1000.00	24,740.00	2,474.00	-	27,214.00	2,72,14,000	27,21,400	273	To be Notified Separately	To be Notified Separately	29.10.2024 3:00 PM	02.11.2024 5:00 PM	03.11.2024 5:00 PM	04.11.2024 5:00 PM
6	31328	1/37	KP-5	1000.00	24,740.00	2,474.00	-	27,214.00	2,72,14,000	27,21,400	273	To be Notified Separately	To be Notified Separately	29.10.2024 3:00 PM	02.11.2024 5:00 PM	03.11.2024 5:00 PM	04.11.2024 5:00 PM
7	31329	1/38	KP-5	1000.00	24,740.00	2,474.00	-	27,214.00	2,72,14,000	27,21,400	273	To be Notified Separately	To be Notified Separately	29.10.2024 3:00 PM	02.11.2024 5:00 PM	03.11.2024 5:00 PM	04.11.2024 5:00 PM
8	31330	1/39	KP-5	1000.00	24,740.00	2,474.00	-	27,214.00	2,72,14,000	27,21,400	273	To be Notified Separately	To be Notified Separately	29.10.2024 3:00 PM	02.11.2024 5:00 PM	03.11.2024 5:00 PM	04.11.2024 5:00 PM

[Signature]
29/10/24
Astt. (IT)

[Signature]
29/10/24
Manager (IT)

[Signature]
29/10/24
OSD (IT)
नवीन कुमार सिंह
विशेष कार्याधिकारी
ग्रेटर नौ औ प्राधिकरण